

QUOTATION 32-ch 2MP IP CCTV System

NOT FOR SALE OR REPRODUCTION. WILL BE PUNISHED TO THE FULLEST EXTENT OF THE LAW. PROPERTY OF RREA ENTERPRISES.

2025



32-ch 2MP IP CCTV

Address: Ph1 Blk16 L8 Tuas St., Sentosa Subdivision, Brgy. Punta, Calamba City, Laguna Philippines, 4027

Contact # : 0991-342-0364

E-mail : rudyaguilar@rreaenterprises.com Website : www.rreaenterprises.com

Good day Sir / Ma'am,

Please see attached quotation for budget approval.

Brand: Hikvision Specifications: NNR 32-ch 2mp 12v 3.3Amps Model: DS-7632NXI-K2 Hard disk slot: two (2) Disk Capacity: 10-terabytes x 2-slots Retention Days: 11-days up to 57-days Brand: Hikvision Specifications: 2mp Full Colored 24/7 with Audio Model: DS-2CD1327G0-LUF (indoor) - Dome 16 pcs 3,805.50 60,888.00 Model: DS-2CD1327G2-LUF (outdoor) - Bullet 16 pcs 3,805.50 60,888.00 Outdoor Cat-6 Cable Pure / Bare Copper 1 lot 20,888.00 20,888.00 Hikvision 16-port Gigabit POE switch 2 pcs 7,444.00 14,888.00 Seagate Skyhawk Surveillance Hard Disk - configuration and setup Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 - 8TB HDD = 22-days = 11,888 #2 - 10TB HDD = 22-days = 14,888 #2 - 10TB HDD = 25-days = 33,776 Weather-proof box, square box, adaptors, connectors 1 lot 5,888.00 5,888.00 Labor for CCTV rough-in:	A. IP 2MP Full Colored with Audio	QTY	UNIT	PRICE	TOTAL
Model: DS-7632NXI-K2 Hard disk slot: two (2) Disk Capacity: 10-terabytes x 2-slots Retention Days: 11-days up to 57-days Brand: Hikvision Specifications: 2mp Full Colored 24/7 with Audio Model: DS-2CD1327G0-LUF (indoor) - Dome 16 pcs 3,805.50 60,888.00 Model: DS-2CD1327G0-LUF (outdoor) - Bullet 16 pcs 3,805.50 60,888.00 Outdoor Cat-6 Cable Pure / Bare Copper 1 lot 20,888.00 20,888.00 Hikvision 16-port Gigabit POE switch 2 pcs 7,444.00 14,888.00 Seagate Skyhawk Surveillance Hard Disk - configuration and setup Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 - 8TB HDD = 22-days = 11,888 #2 - 10TB HDD = 28-days = 16,888 #3 - 10TB + 10TB HDD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors 1 lot 5,888.00 5,888.00 Labor for CCTV rough-in: Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors) Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) - separate quote - (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover Sub-total: Sub-total: 226,104.00	Brand: Hikvision				
Hard disk slot: two (2) Disk Capacity: 10-terabytes x 2-slots Retention Days: 11-days up to 57-days Brand: Hikvision Specifications: 2mp Full Colored 24/7 with Audio Model: DS-2CD1327G6-LUF (indoor) - Dome Model: DS-2CD1027G2-LUF (indoor) - Bullet Doubtoor Cat-6 Cable Pure / Bare Copper Hikvision 16-port Gigabit POE switch Configuration and setup Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 - 8TB HDD = 22-days = 11,888 #3 - 10TB + 10TB + DD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) - separate quote - (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover Bub-total: ### Unit	Specifications: NVR 32-ch 2mp 12v 3.3Amps				
Hard disk slot: two (2) Disk Capacity: 30-terabytes x 2-slots Retention Days: 11-days up to 57-days Brand: Hikvision Specifications: 2mp Full Colored 24/7 with Audio Model: D5-2CD1327G0-LUF (indoor) - Dome Model: D5-2CD1027G2-LUF (outdoor) - Bullet 16 pcs 3,805.50 60,888.00 Uctdoor Cat-6 Cable Pure / Bare Copper 1 lot 20,888.00 20,888.00 Hikvision 16-port Gigabit POE switch 2 pcs 7,444.00 14,888.00 Seagate Skyhawk Surveillance Hard Disk - configuration and setup Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 - 8TB HDD = 22-days = 11,888 #3 - 10TB + 10TB HDD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in:	Model: DS-7632NXI-K2				
Disk Capacity: 10-terabytes x 2-slots Retention Days: 11-days up to 57-days Brand: Hikvision Specifications: 2mp Full Colored 24/7 with Audio Model: DS-2CD1327G0-LUF (indoor) - Dome Model: DS-2CD1327G0-LUF (outdoor) - Bullet Model: DS-2CD1027G2-LUF (outdoor) - Bullet Mikvision Model: DS-2CD1027G2-LUF (outdoor) - Bullet Mikvision Model: DS-2CD1027G2-LUF (outdoor) - Bullet Mikvision Model: DS-2CD1027G2-LUF (outdoor) - Bullet Model: DS-2CD1027G2-LUF (outdoor) - Bullet Mikvision Model: DS-2CD1027G2-LUF (outdoor) - Bullet Model: DS-2CD1027G		1	unit	8,888.00	8,888.00
Retention Days: 11-days up to 57-days Brand: Hikvision Specifications: 2mp Full Colored 24/7 with Audio Model: DS-2CD1327G0-LUF (indoor) - Dome Model: DS-2CD1027G2-LUF (outdoor) - Bullet 16 pcs 3,805.50 60,888.00 Outdoor Cat-6 Cable Pure / Bare Copper 1 lot 20,888.00 20,888.00 Hikvision 16-port Gigabit POE switch 2 pcs 7,444.00 14,888.00 Seagate Skyhawk Surveillance Hard Disk - configuration and setup Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 - 8TB HDD = 22-days = 11,888 #3 - 10TB + 10TB HDD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors 1 lot 5,888.00 5,888.00 Labor for CCTV rough-in: > Cable pulling (Cat-6, internet cable) > Installing DC power supplies (adaptors, POE, connectors) Nounting (camera, nvr, data cabinet, weatherproof and square boxes) > Network connection (router, modem, POE and remote viewing) > Electrical rough-in (AC power supply) – separate quote – (if any) > Grounding system (if any) > Cable management > Mobilization, testing and commissioning > Documentation (layout, gantt chart, service reports) > tutorial and project turnover sub-total: 20, 88.00 20,888	· ·			·	
Brand: Hikvision Specifications: 2mp Full Colored 24/7 with Audio Model: DS-2CD1327G0-LUF (indoor) - Dome Model: DS-2CD1027G2-LUF (outdoor) - Bullet 16 pcs 3,805.50 60,888.00 Outdoor Cat-6 Cable Pure / Bare Copper 1 lot 20,888.00 20,888.00 Outdoor Cat-6 Cable Pure / Bare Copper 1 lot 20,888.00 20,888.00 Hikvision 16-port Gigabit POE switch 2 pcs 7,444.00 14,888.00 Seagate Skyhawk Surveillance Hard Disk - configuration and setup Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 – 8TB HDD = 22-days = 11,888 #3 – 10TB + 10TB HDD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in:					
Specifications: 2mp Full Colored 24/7 with Audio Model: DS-2CD1327G0-LUF (indoor) - Dome Model: DS-2CD1027G2-LUF (outdoor) - Bullet Outdoor Cat-6 Cable Pure / Bare Copper 1 lot 20,888.00 Qutdoor Cat-6 Cable Pure / Bare Copper 1 lot 20,888.00 Esagate Skyhawk Surveillance Hard Disk configuration and setup Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 - 8TB HDD = 22-days = 11,888 #2 - 10TB HDD = 22-days = 16,888 #3 - 10TB + 10TB HDD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover Sub-total: Sub-total: 992.00					
Model: DS-2CD1327G0-LUF (indoor) - Dome 16 pcs 3,805.50 60,888.00 Model: DS-2CD1027G2-LUF (outdoor) - Bullet 16 pcs 3,805.50 60,888.00 Outdoor Cat - 6 Cable Pure / Bare Copper 1 lot 20,888.00 20,888.00 Electrical rough-in (AC power supply) - separate quote 1 lot 20,888.00 20,888.00 20,888.00 Electrical rough-in (AC power supply) - separate quote 1 lot 20,888.00					
Model: DS-2CD1027G2-LUF (outdoor) - Bullet Outdoor Cat-6 Cable Pure / Bare Copper 1 lot 20,888.00 20,888.00 Hikvision 16-port Gigabit POE switch 2 pcs 7,444.00 14,888.00 Seagate Skyhawk Surveillance Hard Disk - configuration and setup Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1-8TB HDD = 22-days = 11,888		16	pcs	3,805.50	60,888.00
Hikvision 16-port Gigabit POE switch Seagate Skyhawk Surveillance Hard Disk - configuration and setup Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 - 8TB HDD = 22-days = 11,888 #2 - 10TB HDD = 28-days = 16,888 #3 - 10TB + 10TB HDD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in:	• • •	16	•	-	•
Seagate Skyhawk Surveillance Hard Disk - configuration and setup Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 - 8TB HDD = 22-days = 11,888 #3 - 10TB + 10TB HDD = 28-days = 16,888 #3 - 10TB + 10TB HDD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover sub-total: 226,104.00 Less: 992.00	Outdoor Cat-6 Cable Pure / Bare Copper	1	lot		
Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 - 8TB HDD = 22-days = 11,888 #3 - 10TB + 10TB HDD = 57-days = 33,776 Weather proof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors Mounting (camera, nvr, data cabinet, weather proof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover sub-total: 226,104.00 226,104.00	Hikvision 16-port Gigabit POE switch	2	pcs	7,444.00	14,888.00
Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 - 8TB HDD = 22-days = 11,888	Seagate Skyhawk Surveillance Hard Disk				
Standard Frame Rate: 15fps @ 832kbps System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 – 8TB HDD = 22-days = 11,888 #3 – 10TB + 10TB HDD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors) Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover sub-total: 226,104.00	•				
System loss: 68.5gb per 1TB or Up to 1,644gb max STORAGE OPTIONS: #1 - 8TB HDD = 22-days = 11,888 #3 - 10TB + 10TB HDD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors) Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover sub-total: 226,104.00 11,888.00 11,888	g				
STORAGE OPTIONS: #1 - 8TB HDD = 22-days = 11,888	Standard Frame Rate: 15fps @ 832kbps				
#1-8TB HDD = 22-days = 11,888 #2-10TB HDD = 28-days = 16,888 #3-10TB + 10TB HDD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors 1 lot 5,888.00 Labor for CCTV rough-in: Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors) Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover 1 lot 41,888.00 41,888.00 41,888.00 41,888.00 41,888.00 426,104.00	System loss: 68.5gb per 1TB or Up to 1,644gb max				
#1-8TB HDD = 22-days = 11,888 #2-10TB HDD = 28-days = 16,888 #3-10TB + 10TB HDD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors 1 lot 5,888.00 Labor for CCTV rough-in: Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors) Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover 1 lot 41,888.00 41,888.00 41,888.00 41,888.00 41,888.00 426,104.00					
#2 – 10TB HDD = 28-days = 16,888 #3 – 10TB + 10TB HDD = 57-days = 33,776 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover Bub-total: 226,104.00 Less: 992.00					
Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors) Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover Bub-total: 226,104.00 Less: 992.00	· · ·	1	рс	11,888.00	11,888.00
Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors) Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover 1 lot 41,888.00 41,888.00 41,888.00 41,888.00 41,888.00 42,888.00					
 Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors) Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover sub-total: 226,104.00 		1	lot	5,888.00	5,888.00
 Cable pulling (Cat-6, internet cable) Installing DC power supplies (adaptors, POE, connectors) Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover sub-total: 226,104.00 	Labor for CCTV rough-in:				
connectors Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover Less: 992.00	_				
 Mounting (camera, nvr, data cabinet, weatherproof and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports tutorial and project turnover sub-total: 226,104.00 Less: 992.00	Installing DC power supplies (adaptors, POE,				
and square boxes) Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover sub-total: 226,104.00 Less: 992.00					
 Network connection (router, modem, POE and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports tutorial and project turnover sub-total: 226,104.00 992.00					
remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports) tutorial and project turnover sub-total: 226,104.00 Less:	· · · · · · · · · · · · · · · · · · ·				
 Electrical rough-in (AC power supply) – separate quote (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports tutorial and project turnover sub-total: 226,104.00 992.00 					
- (if any) > Grounding system (if any) > Cable management > Mobilization, testing and commissioning > Documentation (layout, gantt chart, service reports > tutorial and project turnover sub-total: 226,104.00 Less: 992.00	<u>.</u>	4	la±	41 000 00	44 000 00
 Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports tutorial and project turnover sub-total: 226,104.00 Less: 		1	ΙΟΙ	41,888.00	41,888.00
 Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports tutorial and project turnover sub-total: 226,104.00 Less: 					
 Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports tutorial and project turnover sub-total: Less: 992.00 					
 Documentation (layout, gantt chart, service reports tutorial and project turnover sub-total: Less: 992.00 					
➤ tutorial and project turnover sub-total: 226,104.00 Less: 992.00					
Less: 992.00					
	'		<mark>-total:</mark>		226,104.00
Total: PHP 225,112.00			Less:		992.00
			Total:	PHP	225,112.00

Conforme:		Date:	
	Full Name Over Signature		

Certificate of Registration #: 056RC20230000007889 Philgeps Red Accreditation: 51475 Business Permit #: 2025-03298 Page2 of 4



32-ch 2MP IP CCTV

Address: Ph1 Blk16 L8 Tuas St., Sentosa Subdivision, Brgy. Punta, Calamba City, Laguna Philippines, 4027

Contact # : 0991-342-0364

E-mail : rudyaguilar@rreaenterprises.com

Website : www.rreaenterprises.com

B. MISCELLANEOUS ITEMS: check all that apply					
	42" LCD TV monitor	1	рс	14,888.00	-
	AVR Servo Motor 500 watts: for fluctuation power surge	1	lot	2,888.00	2,888.00
	Uninterruptible Power Supply – for sudden loss of power. Backup battery for proper shutdown	1	lot	2,888.00	-
	Surge Protective Devices (AC/DC Breakers, Lightning Protector devices, Anti Surge kit	1	lot	7,888.00	-
	Data Cabinet 6u	1	unit	3,888.00	3,888.00
		Sub-	Total:		PHP 6,776.00

C. TYPE OF INSTALLATION: check all that apply				
Open wiring	1	lot	-	FREE
Semi-closed wiring: provide a more enclosed protection than open wiring but not fully enclosed (pvc pipe, molding, flexible hose + some portion of open wiring (limited and/or inaccessible areas)	1	lot	-	for quotation
Closed Wiring – Plastic molding / flexible hose	1	lot	-	for quotation
Closed Wiring - PVC pipe orange / wire gutter	1	lot	-	forquotation
Closed Wiring - Ceiling works and/or underground cabling	1	lot	-	forquotation
	<mark>Sub</mark>	<mark>-Total:</mark>		PHP **,***.**

D. COMPLIANCE: check all that apply					
	Project turnover, documentation and tutorials	1	lot	-	-
	Safety Compliance, BFP Compliance	1	lot	-	for quotation
	Schematic Layout, Signed & Sealed of Plans	1	lot	-	for quotation
	Scaffolding rental, assemble, disassemble, mobilization demobilization	1	lot	-	forquotation
Sub-Total:			-Total:		PHP **,***.**

E. WARRANTY: check all that apply				
One (1) year Device Warranty (camera, nvr, hdd)	1	lot	-	-
Two (2) years Workmanship Warranty	1	lot	-	-

TOTAL PROJECT COST: PHP 231,888.00

AMOUNT IN WORDS: TWO HUNDRED THIRTY-ONE THOUSAND EIGHT HUNDRED EIGHTY-

EIGHT PESOS

Conforme:_		Date :	
	Full Name Over Signature		

Certificate of Registration #: 056RC20230000007889 Philgeps Red Accreditation: 51475 Business Permit #: 2025-03298 Page3 of 4



32-ch 2MP IP CCTV

Address: Ph1 Blk16 L8 Tuas St., Sentosa Subdivision, Brgy. Punta, Calamba City, Laguna Philippines, 4027

Contact # : 0991-342-0364

E-mail : rudyaguilar@rreaenterprises.com
Website : www.rreaenterprises.com

REFERENCE:

- 1. https://drive.google.com/drive/folders/1MsvUJ456DkNToTmYGYbx6VTQMVSL0wkf?usp=drive_link
 - 1.1 QUOTATION: IP 32-ch 2mp Package (Full Colored with Audio)
 - 1.2 Datasheets (NVR, Dome Camera, Bullet Camera)
 - 1.3 Company Profile
 - 1.4 IT Services & Support Agreement
 - 1.5 Confidentiality Agreement
 - 1.6 Preventive Maintenance Service (Scope of Work)

TERMS AND CONDITIONS:

- 1. Duly accomplished Purchase Order & Signed Conforme
- 2. 60% down payment | 40% upon completion
- 3. Please make check payable to: RREA Enterprises
- 4. TIN #: 296-452-534-00000 (non-vat)
- 5. G-Cash: 09913420364 | Paymaya: 09913420364
- 6. Bank Transfer: Chinabank Savings (CBS): RREA ENTERPRISES | Acct #: 6082-00-00944-2
- 7. Bank Transfer: BPI Savings: RODOLFO T. AGUILAR | Acct #: 5816427875
- 8. Project Duration: 7 to 14 working days
- 9. IT Services & Support Agreement (as needed)
- 10. Confidentiality Agreement (as needed)
- 11. Certificate of Completion (as needed)

Hope to hear from you soon. Thank you.

Kind regards,

SSO3. Rudy Aguilar, CS/F, CSSP, CSCS, CSSM

Proprietor – Licensed Safety and Security Practitioner / Intelligence & Surveillance Practitioner / Certified CCTV Specialist / Certified CCTV Operator / IT & Network Specialist

OTHER SERVICES OFFERED:

- Consultations & Retainer's Fee
- Biometrics and Access Doors
- QuickBooks Installation with Trainings
- Domain Server and Group Policy implementation
- Internet and Network Connectivity, File and Printer Sharing
- Computer Repairs + PMS for Desktop Server and Workstations
- CCTV Installation | Repairs | Preventive Maintenance Service (PMS)
- Solar Power Installation | Repairs | Preventive Maintenance Service (PMS)
- Customized Systems (Payroll, HRIS, Inventory System and many more...)
- Website Development | Hosting | Updating and Maintenance | Customized Emails

Conforme :	Date :
Full Name Over Signature	

Certificate of Registration #: 056RC20230000007889 Philgeps Red Accreditation: 51475 Business Permit #: 2025-03298 Page 4 of 4