

QUOTATION 4-ch 5MP Analog CCTV System

NOT FOR SALE OR REPRODUCTION. WILL BE PUNISHED TO THE FULLEST EXTENT OF THE LAW. PROPERTY OF RREA ENTERPRISES.

2025



4-ch 5MP Analog CCTV

Address: Ph1 Blk16 L8 Tuas St., Sentosa Subdivision, Brgy. Punta, Calamba City, Laguna Philippines, 4027

Contact # : 0991-342-0364

E-mail : rudya guilar11272013@gmail.com Website : www.rrea enterprises.com

Good day Sir / Ma'am,

Please see attached quotation for budget approval.

	QTY	UNIT	PRICE	TOTAL
Brand: Hikvision 5MP 8MP				
Specifications: XVR 4-ch 8mp 12v 2Amps				
Model: iDS-7204HUHI-M1/S				
	1	unit	4,888.00	4,888.00
Hard disk slot: one (1)		unit	4,000.00	4,000.00
Disk Capacity: 10-terabytes				
Retention Days: 16-days up to 65-days @ 15fps (standard)				
Brand: Hikvision				
Specifications: 5mp Full Colored 24/7 with Audio				
Model: DS-2CE70KF0T-MFS (indoor) - Dome	2	pcs	2,444.00	4,888.00
Model: DS-2CE10KF0T-FS (outdoor) - Bullet	2	pcs	2,444.00	4,888.00
Siamese Cable RG6 + Power	1	lot	2,888.00	2,888.00
Centralized Power Supply 9-ch 10A	1	рс	888.00	888.00
Seagate Skyhawk Surveillance Hard Disk,				
- configuration and setup				
Standard Frame Rate: 15fps @ 2,304kbps				
System loss: 68.5gb per 1TB or Up to 548gb max				
STORAGE OPTIONS:				
#2 – 2TB HDD = 16-days = 3,888	1	рс	3,888.00	3,888.00
#3 – 4TB HDD = 32-days = 4,888	1	рс	3,888.00	3,888.00
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888		•	·	·
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors	1	pc lot	3,888.00	3,888.00
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in:		•	·	•
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable)		•	·	·
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized		•	·	•
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors		•	·	·
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and		•	·	·
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and square boxes)		•	·	·
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and square boxes) Network connection (router, modem and remote		•	·	·
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and square boxes) Network connection (router, modem and remote viewing)	1	lot	888.00	888.00
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and square boxes) Network connection (router, modem and remote viewing) Electrical rough-in (AC power supply) – separate quote		•	·	•
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and square boxes) Network connection (router, modem and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any)	1	lot	888.00	888.00
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and square boxes) Network connection (router, modem and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any)	1	lot	888.00	888.00
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and square boxes) Network connection (router, modem and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management	1	lot	888.00	888.00
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and square boxes) Network connection (router, modem and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning	1	lot	888.00	888.00
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and square boxes) Network connection (router, modem and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports	1	lot	888.00	888.00
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and square boxes) Network connection (router, modem and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports	1	lot	888.00	3,888.00
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and square boxes) Network connection (router, modem and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports	1	lot lot	888.00	3,888.00
#3 – 4TB HDD = 32-days = 4,888 #4 – 8TB HDD = 65-days = 11,888 Weatherproof box, square box, adaptors, connectors Labor for CCTV rough-in: Cable pulling (RG6+ power, internet cable) Installing DC power supplies (adaptors, centralized power supply, connectors Mounting (camera, xvr, data cabinet, weatherproof and square boxes) Network connection (router, modem and remote viewing) Electrical rough-in (AC power supply) – separate quote – (if any) Grounding system (if any) Cable management Mobilization, testing and commissioning Documentation (layout, gantt chart, service reports	1 1	lot	3,888.00	3,888.00

Conforme :	Date :

Full Name Over Signature

Certificate of Registration #: 056RC20230000007889 Philgeps Red Accreditation: 51475 Business Permit #: 2025-03298 P a g e 2 of 4



4-ch 5MP Analog CCTV

Address : Ph1 Blk16 L8 Tuas St., Sentosa Subdivision, Brgy. Punta, Calamba City, Laguna Philippines, 4027

Contact # : 0991-342-0364

E-mail : rudya guilar 11272013@gmail.com

Website : www.rreaenterprises.com

B. OPTIONAL: check all that apply				
32" LCD TV monitor	1	рс	11,888.00	
AVR Servo Motor – for fluctuation power surge	1	lot	2,888.00	
Uninterruptible Power Supply – for sudden loss of power. Backup battery for proper shutdown	1	lot	2,888.00	
Surge Protective Devices (AC/DC Breakers, Lightning Protector devices, Anti Surge kit	1	lot	7,888.00	
	Sub	-Total:		PHP **,***.**
C. HADDWADE MATERIALC: ab a dead all the set are ab		1		

	C. HARDWARE MATERIALS: check all that apply				
	Plastic molding for distribution lines	1	lot	0.00	FREE
/	LABOR: Installation using plastic molding	1	lot	0.00	FREE
	PVC pipe orange / wire gutter for mainlines	1	lot	-	forquotation
	LABOR: Installation using pvc pipes and/or wire gutter	1	lot	-	forquotation
	LABOR: Ceiling works and/or underground cabling	1	lot	1	forquotation
	Scaffolding rental, assemble, disassemble,	1	lot		forquotation
	transportation				
	transportation	Sub	- <mark>Total:</mark>		PHP **,***.**
	D. OTHERS: check all that apply	Sub	-Total:		PHP **,***.**
		Sub 1	-Total:	0.00	PHP **,***.** 0.00
/	D. OTHERS: check all that apply			0.00	
/	D. OTHERS: check all that apply One (1) year Device Warranty (camera, xvr, hdd)	1	lot		0.00
/	D. OTHERS: check all that apply One (1) year Device Warranty (camera, xvr, hdd) Two (2) years Workmanship Warranty	1 1	lot		0.00

TOTAL PROJECT COST: PHP 26,888.00

AMOUNT IN WORDS : TWENTY-SIX THOUSAND EIGHT HUNDRED EIGHTY-EIGHT PESOS

REFERENCE:

- 1. https://drive.google.com/drive/folders/1ZmBnVM0SMcklieZ6DYSCbZUv6nwjm3pB?usp=drive_link
 - 1.1 QUOTATION: Analog 4-ch 5mp Package (Full Colored with Audio)
 - 1.2 Datasheets (XVR, Dome Camera, Bullet Camera)
 - 1.3 Company Profile
 - 1.4 IT Services & Support Agreement
 - 1.5 Confidentiality Agreement
 - 1.6 Preventive Maintenance Service (Scope of Work)

Conforme : _		Date:	
	Full Name Over Signature		

Certificate of Registration #: 056RC20230000007889 Philgeps Red Accreditation: 51475 Business Permit #: 2025-03298 Page 3 of 4



4-ch 5MP Analog CCTV

Address: Ph1 Blk16 L8 Tuas St., Sentosa Subdivision, Brgy. Punta, Calamba City, Laguna Philippines, 4027

Contact # : 0991-342-0364

E-mail: rudya guilar 1272013@gmail.com

Website : www.rreaenterprises.com

TERMS AND CONDITIONS:

- 1. Duly accomplished Purchase Order & Signed Conforme
- 2. 60% down payment | 40% upon completion
- 3. Please make check payable to: RREA Enterprises
- 4. TIN #: 296-452-534-00000 (non-vat)
- 5. G-Cash: 09913420364 | Paymaya: 09913420364
- 6. Bank Transfer: Chinabank Savings (CBS): RREA ENTERPRISES | Acct #: 6082-00-00944-2
- 7. Bank Transfer: BPI Savings: RODOLFO T. AGUILAR | Acct #: 5816427875
- 8. Project Duration: 1 to 2 working days
- 9. IT Services & Support Agreement (as needed)
- 10. Confidentiality Agreement (as needed)
- 11. Certificate of Completion (as needed)

Hope to hear from you soon. Thank you.

Kind regards,

SSO3. Rudy Aguilar, CS/FJ, CSSP, CSCS, CSSM

Proprietor – Licensed Safety and Security Practitioner / Intelligence & Surveillance Practitioner / Certified CCTV Specialist / Certified CCTV Operator / IT & Network Specialist

OTHER SERVICES OFFERED:

- Customized Systems
- Customized Email Address
- Website Development and Maintenance
- Internet and Networking System
- Biometrics and Access Doors
- QuickBooks Accounting System
- Customized System Development
- Computer Server & Workstations
- Preventive Maintenance Services (PMS) (repairs, upgrade, new installation)

Conforme :		Date :	
•	Full Name Over Signature		